

Circularo Enterprise Upgrade Proposal

Additional capabilities for DoE

Approval oversight and connected document processes

Proposal For:

Department of Energy Abu Dhabi

Last updated:
[Issue date]

Proposal number:
[Reference]

Prepared by:
[Name]

Confidential proposal prepared for the Department of Energy Abu Dhabi

Enterprise upgrade for DoE

We propose upgrading the Department of Energy Abu Dhabi to Circularo Enterprise for 500 Regular Users. The upgrade would extend your existing Business subscription with capabilities to oversee pending approvals, reduce manual document preparation and connect document processes to your business systems.

The proposed scope builds on the signing tools and customizations already included in your subscription. It focuses on additional operational value for administrators, process owners and staff using Circularo across DoE.

Your existing subscription

Current scope	Recorded subscription
Plan and licensed users	Circularo Business with 500 Regular Users
Current subscription period	20 December 2025 to 19 December 2026
Identity and access	UAE Pass Identity Verification and an SMS OTP 20,000 pack
Existing customizations	Custom Domain, Custom Email Identity, Custom Homepage and Custom Role based UI
Support	Essential Support Plan 5x8

We propose carrying these existing inclusions into the Enterprise subscription, with the final quantities and commercial terms confirmed in the order schedule. Your existing Business capabilities remain the foundation of the solution.

Where the upgrade adds value

- Operational oversight: identify pending actions and give designated staff the tools to resolve delays.
- Connected preparation: reuse existing forms and bring data into documents from other systems.
- Additional control: support organizational SAML sign-in, contract renewals and more flexible signing scenarios.

The following pages describe the additions to your recorded subscription scope. Activation will be planned against your current configuration and the processes DoE chooses to prioritize.

Greater control over approvals

Enterprise brings together detailed reporting and a designated Controller role, giving DoE a practical way to review outstanding work and act on it.

See which documents need attention

Advanced Reporting adds detailed views of all transactions and pending transactions for organization administrators. They can see document status, participants and outstanding actions, then use that evidence in operational reviews.

For DoE, this can make it easier to identify which approvals need follow-up and understand where processing slows down. It adds transaction-level detail to the standard reports already available in Business.

Help stalled processes move forward

The Transaction Controller role allows selected users to review pending transactions and their metadata, then transfer ownership to an appropriate person. This provides a defined route for resolving a transaction when its current owner cannot progress it.

The metadata preview does not itself grant access to the document contents. Controller responsibilities and permissions can therefore be assigned deliberately as part of DoE's operating model.

Keep contract dates in view

Contract Deadlines & Renewals brings contract terms, renewal dates and reminders into one place. It supports follow-up before an agreement reaches an important date, including management of non-fixed-term agreements.

Where DoE manages these dates in separate registers, the capability offers an opportunity to reduce parallel tracking and make review responsibilities clearer.

Connect access to your identity provider

SAML 2.0 Single Sign-On enables authentication through DoE's compatible organizational identity provider. Staff can use their existing organizational credentials when accessing Circularo.

This adds SAML support to the OAuth 2.0 sign-in options available in Business. Configuration will be agreed with your IT team; automated user provisioning is outside the scope described here.

Less manual document preparation

Enterprise includes REST API access, external-data pre-fill and PDF Form Field Recognition. Together, these capabilities provide a basis for reducing repeated entry and connecting document preparation to the systems where information already exists.

Reuse information from your systems

External-data pre-fill can bring third-party data into document fields. Staff can prepare a document using existing information rather than typing the same details again, then review the populated document before sending it for approval or signature.

A useful starting point could be a recurring supplier agreement or internal approval form. The source system, required fields and validation rules would be selected with DoE rather than assumed in advance.

Connect Circularo to business applications

REST API access enables custom integrations and document-process automation. An agreed integration could pass information between Circularo and a business application, reducing manual hand-offs and making document status available within the wider process.

The upgrade includes API access. Integration design, development and testing are scoped separately. Automated signing and other API-initiated trust services require the applicable consumption add-ons; API access does not provide unlimited automated signing volume.

Turn existing PDF forms into templates

PDF Form Field Recognition detects fields in uploaded fillable PDF forms, helping staff reuse them as Circularo templates with less manual setup. This is particularly useful where DoE already has a library of standard forms.

It recognizes existing PDF form fields; it is not a promise to detect fields in every scanned or unstructured document. We would test representative DoE forms before agreeing the rollout scope.

An example to validate together

Select one recurring agreement. Reuse its fillable PDF, pre-fill agreed details from a source system and route it through the chosen approval process. Administrators can then review pending actions, with a Controller available to resolve an ownership blockage.

This gives DoE a concrete way to evaluate the combination against preparation time, rework and completion time before extending it to other processes.

More flexibility for your teams

The Enterprise scope also includes the following capabilities. Each can be activated where it supports a defined DoE requirement.

In person signing

Staff can hand over a laptop, tablet or mobile device securely so another person can sign during a face-to-face meeting. This supports attended signing when completing a document together is more practical than sending a remote request.

Choose the signature provider

Signature Provider Selection lets users choose an available provider during a signing session, such as Circularo or an enabled third-party provider. This is distinct from the UAE Pass Identity Verification already included in your subscription.

UAE Pass signing and other third-party signing services require their applicable service activation and commercial arrangements. Provider selection alone does not include those services or their consumption.

Choose the signature mode

Signature Mode Selection allows a choice between a composite signature that seals the completed document and individual signatures that apply a certificate to each signing event. DoE can select the approach suited to its document and review requirements.

The configuration should be validated for the intended process. The feature does not, by itself, change the legal classification of a signature or supply a qualified signing service.

Assist document review with AI

AI Document Assistant can summarize documents, extract key insights and assist classification by category, sensitivity and personal information. It can help staff prepare for a review while keeping responsibility for decisions and verification with the reviewer.

Activation requires DoE to provide and manage its chosen AI model credentials or API keys. AI provider consumption is charged separately by that provider. Model choice, permitted documents and data handling would be agreed with DoE's IT and information governance teams before use.

A focused path to adoption

We recommend starting with a small number of measurable improvements, then extending the capabilities to additional teams once the initial process has been validated.

Agree the first process

Select a recurring document process with a named owner. Review its current preparation steps, approval route and follow-up practices. Confirm the existing Circularo configuration and identify which Enterprise capabilities will support the chosen outcome.

Configure and demonstrate

Agree administrator and Controller responsibilities, test the selected forms and define any identity-provider or integration requirements. Use representative documents to demonstrate the proposed process to DoE's process owner and IT team.

Measure before expanding

Review the initial results against agreed measures: time spent preparing a document, time to completion, the number of transactions waiting beyond an agreed threshold and the frequency of manual corrections. Baselines and targets will be agreed with DoE; no savings are assumed in this proposal.

Confirm activation responsibilities

The activation plan will identify customer inputs, configuration tasks, testing responsibilities and target dates. Professional services, custom integrations and any additional training will be described and priced separately where required.

Further options available at additional cost

Enterprise also provides access to Custom Web Forms, Custom Upload Forms, Custom Application Name and Autodesk BIM 360 Integration. These can be considered for a later phase where DoE has a specific requirement. Custom Application Name also requires Custom Branding and Styling.

Additional services such as standalone Document Management & Archiving, expanded storage, qualified trust services, SMS consumption and higher support tiers are outside this proposed incremental scope unless expressly included in the final commercial schedule. Existing negotiated inclusions will be recorded separately so that they remain clear.

Commercial schedule

The proposed upgrade covers 500 Regular Users. Pricing, the effective date and the final service scope will be set out below and confirmed in the order documentation.

Item	Proposed basis or commercial detail
Subscription	Circularo Enterprise Plan for 500 Regular Users
Enterprise capabilities	Capabilities described in this proposal, subject to agreed activation requirements
Existing inclusions	Carry forward the existing inclusions listed on page 2, with final quantities confirmed in the order
Subscription term and effective date	[Insert subscription term and upgrade effective date]
Annual subscription fee	AED [Insert amount], excluding VAT
Upgrade adjustment or credit	AED [Insert amount or not applicable]
Implementation and other services	[Insert agreed scope and one-time fees]
Automated transaction consumption	[Insert required service packs and allowances or not applicable]
Payment terms and proposal validity	[Insert payment terms and validity date]
Additional commercial details	[Insert support, renewal and other agreed terms]

Next steps

Confirm the Enterprise scope and the first process to prioritize. We can then agree the activation plan, complete the commercial schedule and arrange the upgrade for the agreed effective date.

Any additional services, third-party charges and consumption allowances will be itemized in the final order. Activation timing will be confirmed once the required inputs and responsibilities have been agreed.